

FAVERSHAM GUILDHALL EXTERNAL REPAIRS				
SCHEDULE OF WORKS		08.09.25		
		Provisional Quantity	NBS Clause	Drawing Ref.
A PRELIMINARIES				
1 Scaffolding, Hoardings and Hoist				
2 Temporary Roof				
3 Scaffold Wrap				
4 All Management Duties incl. CDM Compliance and Working Foreman				
5 Power and Water Supplies				
6 Waste Disposal				
7 Samples				
B THE WORKS				
1 DEMOLITION/STRIPPING OUT AND PROTECTION				
2 LEADWORK				
a Parapet gutter lining				
b Parapet capping				
c Cornices				
d Cupola				
e Ridge and hips				
f Windows				
3 SLATING				
4 EXTERNAL RENDER REPAIRS				
a Cut out and fill cracks				
b Small area				
c Large area				
d Decorative plaster				
5 CARPENTRY AND JOINERY REPAIRS				
a Windows				
b Cupola				
c Cornice				

	d Rafters	
	e Wall plates	
	f Gutter boards	
	g Secondary windows	
6	EXTERNAL DECORATIONS	
	a Render	
	b Windows and door	
	c Cornices and cupola	
	d Soffit	
	e Rainwater pipes	
	f Other ironwork	
	g Coat of arms	
7	RAINWATER GOODS	
	a Refix hoppers.	
	b Alterations to layout	
8	ARCADE COLUMN REPAIRS	
	a Joinery repairs	
	b Stone repairs	
	c Decorations	
8	THE CLOCK REPAIR	
C	CONTINGENCY SUM	10000
TENDER SUBMISSION		